STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE
CONTRACT NUMBER

08/ 23/ 05
04-0C7604

I N SANTA CLARA COUNTY NEAR G LROY
FROM JUNCTI ON ROUTE 156 TO PACHECO

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
08/ 24/ 05
CONTRACT CODE "A '’

LOCATI ON 04- SCL-152-21.9/30. 3 CREEK BRI DGE 33 CONTRACT | TEMS
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL AID ACNH- P152-(067)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGCSALS | SSUED 7 FUND TOTAL HA22 5,922, 000 TOTAL NUMBER OF WORKI NG DAYS 66

NUMBER OF BI DDERS 3 ENG NEERS EST 5,277, 000. 00 AMOUNT OVER 246, 277. 00 PERCENT OVER EST 4.67

PROGRAM ELEMENTS RAS

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 5,523, 277.00 1 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400

B) 66 DAYS X 8200 120 GRANI TE ROCK VWAY

A+B) 6, 064, 477. 00 SAN JOSE CA 95136

2 A 5,891, 891. 00 3 GRANI TE CONSTRUCTI ON  COVPANY

B) 50 DAYS X 8200

A+B) 6, 301, 891. 00

P O BOX 50085
WATSONVI LLE CA 95077

3 A 6,372, 389. 00 2 R G W CONSTRUCTI ON | NC

B) 52 DAYS X 8200 P O BOX 2910

A+B) 6, 798, 789. 00 LI VERMORE CA 94550

00000022

FAX 408 365-8349

831 724-1011
00000089

FAX 831 768-4021

925 606- 2400
00591940

FAX 925 961-1925



04-0C7604
04- SCL- 152
08/ 23/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
08/ 24/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

ABRASI VE BLASTI NG
Rl VERSI DE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D AND M
SAN JOSE CA

LONELL SUPPLY
PRUNEDALE CA

MBI
LI VERMORE CA

M G T TRUCKI NG
WATSONVI LLE CA

RCSI
SANTA ANA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

THOVAS AND PRATT SPECI ALI TY
EL SOBRANTE CA

CONTI NUED ON NEXT PAGE

GRI NDI NG

ASPHALT CONCRETE DI KE

STRI PI NG REMOVAL

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)

ASPHALT CONCRETE EMULSI ON

VETAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

CRACK SEALER

CONSTRUCTI ON AREA SI GNS

PLANS ( PARTI AL)



04-0C7604
04- SCL- 152
08/ 23/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 24/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 VALLEY CONCRETE
GRANI TE BAY CA

DETECTOR LOOPS



04-0C7604
04- SCL- 152
08/ 23/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 24/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

ESWPPP CONSULTANTS
WALNUT CREEK CA

M G T TRUCKI NG
SALI NAS CA

RCSI
SANTA ANA CA

RI LEYS STRI PI NG
UNTON CITY CA

SI GNAL ELECTRI C
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

WATER PCOLLUTI ON CONTRCL PROGRAM MANUAL

TRUCKI NG ( PARTI AL)

CRACK SEALI NG

STRI PI NG AND MARKI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04-0C7604 Bl D245

04- SCL- 152 PAGE 5

08/ 23/ 05 08/ 24/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL GRI NDI NG
HAYWARD CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
RI LEYS STRI Pl NG STRI PI NG

BENI Cl A CA



04-0C7604 Bl D245

04- SCL- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 23/ 05 08/ 24/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 750. 00 2, 750. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 100, 000. 00 100, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 24, 000. 00 24, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 240, 000. 00 240, 000. 00
7 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 17, 000. 00 34, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5, 520 14. 20 78, 384. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 31, 600 2.00 63, 200. 00
STRI PE
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 34, 300 1.50 51, 450. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 600 21. 00 12, 600. 00
12 150722 REMOVE PAVEMENT MARKER EA 12, 100 1. 00 12, 100. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 12, 200 3.75 45, 750. 00
14 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5,100 8. 00 40, 800. 00
(45 MM MAXI MUM)
15 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4, 000. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 840 50. 00 42,000. 00
17 374206 SEAL RANDOM CRACKS LNKM 14 1, 250. 00 17, 500. 00
18 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 150 315. 00 362, 250. 00
19 390155 ASPHALT CONCRETE ( TYPE A) TONN 900 65. 00 58, 500. 00
20 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 39, 700 82. 50 3, 275, 250. 00
21 394001 PLACE ASPHALT CONCRETE DI KE M 12, 200 3. 00 36, 600. 00
22 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 150 650. 00 97, 500. 00
23 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 5, 140 63. 50 326, 390. 00
24 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 8 2, 600. 00 20, 800. 00
25 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 22 2,200. 00 48, 400. 00
26 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 600 45. 00 27, 000. 00
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 61, 000 1.10 67, 100. 00
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 450 2.30 5, 635. 00
29 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 1. 00 100. 00
(BROKEN 3.66 M- 0.92 M
30 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7, 480 1.50 11, 220. 00
31 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,540 3.70 16, 798. 00
32 (S) 034816 DETECTOR LOOP REPLACEMENT LS LUMP SUM 10, 200. 00 10, 200. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 380, 000. 00 380, 000. 00
A) 5,523, 277. 00

B) 6 DAYS X 8200

A+B) 6, 064, 477. 00



04-0C7604 Bl D245

04- SCL- 152 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 23/ 05 08/ 24/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,750. 00 2750. 00 2,750. 00 2750. 00
2 200, 000. 00 200000. 00 188, 000. 00 188000. 00
3 1, 000. 00 1000. 00 1, 000. 00 1000. 00
4 5, 000. 00 5000. 00 10, 000. 00 10000. 00
5 9, 500. 00 9500. 00 7,500. 00 7500. 00
6 200, 000. 00 200000. 00 218, 000. 00 218000. 00
7 6, 000. 00 12000. 00 10, 000. 00 20000. 00
8 18. 00 99360. 00 14. 00 77280. 00
9 4.25 134300. 00 2.30 72680. 00
10 2.10 72030. 00 1.50 51450. 00
11 80. 00 48000. 00 28. 00 16800. 00
12 2.10 25410. 00 1.30 15730. 00
13 4.50 54900. 00 7.00 85400. 00
14 23.00 117300. 00 8. 00 40800. 00
15 4, 000. 00 4000. 00 4, 000. 00 4000. 00
16 96. 00 80640. 00 56. 00 47040. 00
17 1, 700. 00 23800. 00 2,500. 00 35000. 00
18 375. 00 431250. 00 260. 00 299000. 00
19 96. 00 86400. 00 64. 00 57600. 00
20 85. 00 3374500. 00 97. 00 3850900. 00
21 5. 00 61000. 00 2.25 27450. 00
22 100. 00 15000. 00 650. 00 97500. 00
23 58. 00 298120. 00 62. 00 318680. 00
24 3, 000. 00 24000. 00 2,600. 00 20800. 00
25 2, 000. 00 44000. 00 2,100. 00 46200. 00
26 80. 00 48000. 00 75. 00 45000. 00
27 1.10 67100. 00 1.00 61000. 00
28 2.20 5390. 00 3.30 8085. 00
29 5. 00 500. 00 1.20 120. 00
30 2.00 14960. 00 1.80 13464. 00
31 4.00 18160. 00 4.00 18160. 00
32 10, 000. 00 10000. 00 10, 000. 00 10000. 00
33 303, 521. 00 303521. 00 605, 000. 00 605000. 00
TOT A) 5, 891, 891. 00 A) 6,372, 389. 00

B) 50 DAYS X 8200 B) 52 DAYS X 8200



